

**Subject: Corrigendum of (2<sup>nd</sup> Call) RFP for appointment of Project Management consultant for preparation of DPR for establishment of UT wide Fibre network of UT Administration of Daman & Diu.**

**Ref.: 01/IT/DDeGS/File no. 431/2016-2017/386 dated 08/02/2017**

1. The scope of work shall also include the following:
  - a. Arrangement of GIS data.
  - b. Bid management process of the RFP/tender prepared by selected bidder.
2. The Annexure D – Financial proposal for providing consultancy services is amended as under:

Sr. No.	Existing clause	Amended clause
3	Preparation of DPR & RFP	Preparation of DPR, RFP & Bid management process

3. Annexure E: Deliverables and Timelines, is amended as under:

Deliverable no.	Deliverable	Timelines (In weeks)
D1	Project initiation report	T + 1 week
D2	As-Is report	T + 2 weeks
D3	To-Be report and Feasibility report	T + 4 weeks
D4	Detail project report(Along with Change Management plan)	T + 6 weeks
D5	RFP (Request For Proposal)	T + 8 weeks
D6	Bid management process	T + 16 weeks
D7	Project completion report	T + 18 weeks

T is date of Project Kick-off meeting

- 4.

Sr. No.	Existing clause	Amended clause
7.7 (2a)	In the case of absence (apart from allowed leaves) of a resource during project period a penalty of Rs. 3000/- per working day per resource will be levied on such absence	In the case of absence (apart from Gazetted holidays) of a resource during project period a penalty of Rs. 3000/- per working day per resource will be levied on such absence. Under exceptional conditions, maximum five days leave shall be allowed per resource during the project period, beyond which the resource should be replaced with equal competency

**All bidders are requested to note the above changes before submitting their bid.**

**Sd/-  
Member Secretary, DDeGS**