

No. 18/G-01/DMC/2018-19/ \80\forall Office of the Daman Municipal Council, Daman.

Dated: \2,11.2018

Read : E-tender Notice No. 15/2018-19/DMC No. 18/G-01/DMC/2018-19/1749, dated : 30.10.2018

Name of Work: Supply of building / construction materials, Labours & Supply of J.C.B., Hitachi (or equivalent hydraulic excavator) & Tractor on hire charges including Driver & Fuel charges as and when required. [3rd Call]. (Tender ID No. 2018_DAMAN_125_1)

CORRIGENDUM-I

The dates of On line downloading of tender documents, On line submission of Tender, Online Opening of Technical Bid & submission of hard copy in the office of the tender inviting authority of the said tender notice is hereby extended as below.

Particulars	Earlier published Date & Time	Extended Date & Time
On line downloading of tender documents	Up to 12.11.2018, 16.00 hrs.	Up to 19.11.2018, 16.00 hrs.
On line submission of Tender	Up to 12.11.2018, 17.00 hrs.	Up to 19.11.2018, 17.00 hrs.
Submission of hard copy in the office of the tender inviting authority	On or before 16.11.2018 upto 15.00 hrs.	On or before 22.11.2018 upto 15.00 hrs.
On line Opening of the Technical bid	On 16.11.2018, 16.00 hrs. (If possible)	On 22.11.2018, 16.00 hrs. (If possible)

The agencies are advised to check the Corrigendum of the tender on https://ddtenders.gov.in while submitting the bids.

(Vaibhay Rikhari)
Chief Officer,
Daman Municipal Council,
Daman

Copy fd.w.cs. to P.S. to Administrator for kind perusal of Hon. Administrator, Secretariat, Daman.

COPY SUBMITTED FOR INFORMATION TO:-

Advisor to Hon. Administrator, Secretariat, Daman

The Finance Secretary, U.T. of Daman & Diu, Secretariat, Daman.

The Collector, Daman.

The Superintending Engineer, PWD, Daman (5 Copies), Fort Area, Moti Daman.

Copy to:

N.I.C., Secretariat, Daman for publication on web site www.daman.nic.in
Assistant Engineer, Sub Division No. I,II,III & IV, Daman
Hon'ble President, Daman Municipal Council, Daman.
Account Section, Daman Municipal Council, Daman.
All the Municipal Notice Boards.