

U.T. ADMINISTRATION OF DNH & DAMAN & DIU
OFFICE OF THE EXECUTIVE ENGINEER
DISTRICT PANCHAYAT

130/EEPWD DP/2021/2233728 **MOTI DAMAN**

Dated :- 17/7/2021


CORRIGENDUM - II

In reference to the e- tender Notice no. 18/2021-22, issued by this office for the work of "REQUEST FOR PROPOSALFOR PREPARATION OF DETAILED PROJECT REPORT OF UNDER GROUND SEWERAGE SYSTEM FORVARIOUS PANCHAYATS OF DAMAN".

The following corrections are made :-

Instead of			Read as		
Sr. 2.10 (page no 22):-			Sr. 2.10 (page no 22):-		
Reports shall be presented within a time period of Six months (Three months for survey & investigation and Three months for preparing report as per a to d) from the date of consultant's appointment as detailed below for the project.			Reports shall be presented within a time period of Four months (Two months for survey & investigation and Two months for preparing report as per a to d) from the date of consultant's appointment as detailed below for the project.		
a	Conceptual Project Report with Hard Copy and Soft Copy in CD ROM- in three copies each	Within Two Month from the date of work order	a	Conceptual Project Report with Hard Copy and Soft Copy in CD ROM- in three copies each	Within 45 Days from the date of work order
b	Draft Project Report with Hard copy and soft copy in CD ROM- In three copies each.	Within One Month from the date of approval of Conceptual Project Report.	b	Draft Project Report with Hard copy and soft copy in CD ROM- In three copies each.	Within 45 Days from the date of approval of Conceptual Project Report.
c	Final Detailed Project Report with Hard copy 10 numbersduly approved by proof checking agency and soft copy in CD ROM-in 03 copies	Within One Month from the date of approval of Draft Project Report.	c	Final Detailed Project Report with Hard copy 10 numbersduly approved by proof checking agency and soft copy in CD ROM-in 03 copies	Within 15 Days from the date of approval of Draft Project Report.
d	Draft tender documents only in two hard copies and with 02 numbers of soft copy in CD ROM	Within One Days from the date of approval of Final Project Report	d	Draft tender documents only in two hard copies and with 02 numbers of soft copy in CD ROM	Within 15 Days from the date of approval of Final Project Report
Sr.No 6.0 General Information (page no 24):-			Sr.No 6.0 General Information (page no 24):-		
6.1. The overall time period of consultancy service for the project shall be Three Months. The time shall start running from the date of issue of work order by the Client.			6.1. The overall time period of consultancy service for the project shall be Four Months. The time shall start running from the date of issue of work order by the Client.		

- All other Terms & Conditions remain unchanged.


17/7/2021

I/c Executive Engineer
District Panchayat,
Daman.

Copy to:-

1. N.I.C., Secretariat, Daman for publication on web site www.daman.nic.in.
2. Notice Board.

